SUBSIDY CONTRACT No. 15 -3 £ %

Vilnius

0~ A 1-10
This Subsidy Contract on implementation of the project Protection and support for cross
border comniunities No LT-PL-5R-352 (hereinafter — the Project),
approved by decision of the Joint Monitoring Committee (hereinafier - IMC}) of the (Interreg
V-A) Lithuania-Poland cooperation Programme (hereinafter — the Programme) of July 24",
2020, is signed by:

The Ministry of the Interior of the Republic of Lithuania, acting as the Managing
Authority of the Programme (hereinafter — the Managing Authority), represented by
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and

Lazdijai district municipality firefighters office (hereinafier ~ the Lead Beneficiary),
represented by the head Marius Varnelis

(hereinafter jointly named — the Parties).

§1
SUBJECT OF THE SUBSIDY CONTRACT AND LEGAL FRAMEWORK

I.1. The Managing Authority undertakes to allocate funds from the European Regional
Development Fund (hereinafier — ERDF) for the Project implementation as it is indicated in
paragraph 2.2 of this Subsidy Contract in the terms and conditions set out in this Subsidy
Contract; the Lead Beneficiary (hereinafier — LB) undertakes to carry out the Project
according to the provisions of this Subsidy Contract.

1.2, The LB shall ensure that the Project is implemented and managed in accordance with this
Subsidy Contract, Programme Manual and the valid regulations and rules as well as the
horizontal policies of the European Union (hereinafter ~EU), other Programme documents
and valid national legislation.

1.3. Respective country’s national rules applicable to the LB and Project Beneficiary/-ies
(hereinafter — PB) of the Republic of Lithuania and the Republic of Poland.

§2
PROJECT BUDGET

2.1. In accordance with the decision of the IMC the total eligible Project budget is maximum
647.783,30 EUR (six hundred forty seven thousand seven hundred eighty three euros and
thirty eurocents],

2.2. A maximum amount of 550.615,79 EUR ffive hundred fifty thousand six hundred fifteen
euros and seventy nine eurocents} but not more than 85 per cent from the total eligible Project
budget shall be allocated to the Project implementation by the Managing Authority from the
ERDF.




2.3. Not less than 15 per cent of the total eligible Project budget shall be allocated to the
Project implementation by all Project Beneficiaries (hereinafier — PB).

2.4, Costs for the Project can be incurred within the Project implementation period as
indicated in paragraphs 3.1.1 and 3.1.2 of this Subsidy Contract.

2.5, Disbursement of the ERDF funds for the Project implementation is subject to the
condition that the national 1% level control process as well as the certification by the
Managing Authority have been carried out adequately.

2.6. If the European Commission fails to make ERDF funds available to the Programme for
whatever reason, the Managing Authority is entitled to withhold payments for as long as is
needed or, as an ultimate tool, to terminate this Subsidy Contract.

§3
PROJECT DURATION

3.1. Project implementation period is defined as follows:

3.1.1. Project starting date is: October 1%, 2020; ~

3.1.2. Project end date is: December 31%, 2021;

3.1.3. Project duration 15 months. -
3.2. Project implementation activities must start and must be finalised and all related costs
must be paid until Project end date indicated in paragraph 3.1.2. of this Subsidy Contract.

§4
REPORTING AND PAYMENTS

4.1. Only the LB is entitled to request payment of ERDF funding. The LB may only request
the refund of the Project eligible expenditures providing proof of progress of the Project as
described in the approved Project application (Annex 2 to this Subsidy Contract) on the basis
of the Consolidated Progress Reports (consisting of the activity report, financial report and
application for payment) submitted to the Joint Secretariat (hereinafter — JS). The
Consolidated Progress Reports shall be prepared in English.

4.2. The LB must observe detailed instructions for filling in and submission of the
Consolidated Progress Reports as laid down in the Programme Manual approved by the IMC,

4.3. The LB shall ensure that the expenditure and activities of the PBs have been verified by
the appropriate bodies executing the First level control functions in accordance with EU,
Programme and national requirements and to prepare each Consolidated Progress Report on
the basis of the Progress Reports provided by PBs.

4.4, The LB has to submit Consolidated Progress Report to the IS no later than 75 (seventy
five) days after the end of the reporting period within the timeframe laid down in the Project
reporting schedule {Annex 4 to this Subsidy Contract).

4.5.1f the documents are prepared improperly, the LB undertakes to eliminate any
inconsistencies detected by JS in the Consolidated Progress Report and Progress reports and
newly submit corresponding documents by the day set by the JS.

4.6. The Managing Authority undertakes to evaluate the Consolidated Progress Reports,
indicated in paragraph 4.1. of this Subsidy Contract in 10 (ten) working days from the day of
receiving the approved documents from the JS and:

4.6.1. if the documents are prepared properly, to approve the Consolidated Progress
Report;

4.6.2. if they are prepared improperty or not all documents proving the eligibility of
expenses are submitted, or it is not possible to make a conclusion that the incurred expenses
are eligible according to the supplied documents, via the JS to inform the LB about the
detected inconsistencies in writing and to set the term for the elimination of inconsistencies
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and submission of the corresponding documents. Newly submitted documents are analysed
under procedure specified in paragraph 4.6 of this Subsidy Contract,

4.7. The Managing Authority is entitled to withhold any ERDF payment until all unclear
issues related to the implementation, management and reporting of the Project are clarified
and is also entitled to deduct any ineligible cost found during the certification process and as a
result proportionally reduce the ERFD funding of the Project.

4.8. The Managing Authority undertakes within 10 (ten) working days after approval of the
documents mentioned in paragraph 4.6 of this Subsidy Contract to issue the payment to the
LB of approved ERDF funding amount.

4.9. Payments of ERDF funds to the LB will be made on a reimbursement basis and no
advance payments can be made from the Programme.

4.10. The ERDF funds will be disbursed in Euro only and transferred to an account indicated
by the LB. Any exchange rate risk will be borne by the LB.

4.11.In duly justified cases the LB can ask the Managing Authority via the JS for
postponement of the deadline for submission of a Consolidated Progress Report submitting to
the JS a reasoned request in written for postponement not later than 2 (two) weeks before the
actual deadline for submission of the given Consolidated Progress Report.

4.12. In case the request described in paragraph 4.11 of this Subsidy Contract appears,
Managing Authority will reply in written via the JS within 5 (five) days after receiving it,
setting up the new deadline for submitting the given Consolidated Progress Report. The
provisions of paragraph 6.2.2 of this Subsidy Caontract wili be applied accordingly.

4.13. In duly justified cases, particularly if the Programme facing the de-commitment risk
resulting from the n+3 rule, the Managing Authority is entitfed to address the LB to submit
additional Consolidated Progress Reports, on the terms and conditions specified by the JMC.

§5
OBLIGATIONS OF THE PARTIES

5.1. The LB undertakes of its own and the PBs:

5.L.1. full legal and financial responsibility towards the Managing Authority for the
implementation of the Project;

3.1.2. to represent all PBs participating in the Project and to guarantee that the LB has
established with the PBs the division of the mutua responsibilities in the Partnership
Agreement. LB furthermore guarantees that the Partnership Agreement complies with all
requirements under the legal framework, which applies to the LB and the PBs; the LB is
directly responsible for forwarding all relevant information, documents and guidance given by
the Managing Authority to the PBs;

5.1.3. to establish and maintain the Project management and accounting system that
allows the LB and PBs to implement the Project activities with the requisite care, reliability
and efficiency in the use of the Project’s resources, transparency and diligence and to
establishing adequate Project monitoring and evaluating system that ensures timely
achievement of Project outputs and resuits in a proper quality;

5.1.4.t0 ensure that the Project funds have been used only for the purpose of
implementing the Project and corresponds to the activities and budget described in the Project
application approved by the JMC and agreed between the LB and the PBs;

5.1.5. to ensure that the funds specified in paragraph 2.3 of this Subsidy Contract will
be assigned for the Project implementation;

5.1.6.t0 prepare and timely submit documents and information referred to in
paragraph 4 of this Subsidy Contract;
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5.1.7. 10 ensure keeping in line with the eligibility, public procurement, state aid rules
as mentioned in the Programme Manual as well as with the other legisiation of the EU and of
the respective country the LB is based in;

5.1.8.to inform the Managing Authority immediately in cases when State aid is
appropriated,;

5.1.9. to transfer the ERDF funds to the PBs participating in the Project as soon as
possible after receiving payments from the Managing Authority. To provide the information
about such transfer to the Managing Authority via the IS within § (five) days after
transactions to the PBs are made (including the final payment);

5.1.10. to ensure that the ownership of any outputs and results produced during the
Project implementation remains with the LB or PBs for at least 5 (five) years after the Project
end date;

5.1.11. to ensure that all estimated revenue during the Project and within the period of
5 (five) years after the Project end date shall be calculated and deducted from the Project’s
eligible expenditure in the final Consolidated Progress Report at the latest. If it is impassible
to calculate in advance revenue generated within 5 (five) years of the completion of a project
— reports on such revenue shall be submitted annually to the Managing Authority via IS
during the 5 (five) years period or once at the end of this 5 (five) years period and the revenue
gained has to be returned to the account indicated by the Managing Authority within the terms
set by the Managing Authority. Provisions of this paragraph are applied only to projects
exceeding | 060 000 EUR,

3.1.12. to ensure that all the Project expenditure and revenues gained by the LB and
the PBs from the Project are recorded in relevant accounts and is identifiable, verifiable and
backed by original invoices or other accounting documents of equivalent value;

5.1.13. to fulfil responsibilities of the beneficiaries specified in the Regulation (EU)
No 1303/2013 of the European Parliament and of the Council of 17 December 2013 and in
particular Annex X1 of this regulation and to ensure that the PBs comply with this provision
as well;

5.1.14. to ensure that all documents related to the Project implementation are stored in
a safe and orderty manner by the LB and the PBs at least 3 (five) years after the final payment
has been paid to the LB;

3.1.15. to inform the Managing Authority via JS in writing about any changes of its
own or PBs legal addresses, names and contacts of Project coordinator and Project financial
manager in 10 (ten) working days after the day the changes came into existence;

5.1.16. to request the JS for changes in Project implementation according to the
provisions of Programme Manual and provide all documents related to the changes in Project
implementation to the IS;

5.1.17. to submit upon request all documents related to the Project implementation and
other necessary information to the Managing Authority , JS and other competent authorities
responsible for the implementing and monitoring of the Programme or their authorized
representatives and also to ensure the conditions to carry out Project inspections in situ;

5.1.18.to inform immediately the Managing Authority via IS in writing about any
circumstances that may affect the results of the Project implementation, Project
procrastination ot improper implementation;

5.1.19. liability for all the actions undertaken by the PBs, which cause a violation of
the obligations under this Subsidy Contract;

5.1.20. to return the paid ERDF funds that were used infringing the provisions of this
Subsidy Contract and European Union as well as national legal acts under terms and
conditions specified in this Subsidy Contract and in accordance with the Partnership
Agreement.

Ry Vo A e o 1

NI



5.2, The Managing Authority undertakes:

5.2.1.to allocate the ERDF funds indicated in paragraph 2.2. of the Subsidy Contract
for the Project implementation under the terms and conditions specified in this Subsidy
Contract;

5.2.2.to check how the LB is following the obligations assumed in this Subsidy
Contract;

5.2.3 to make decision on the LB request specified in paragraph 4.11. of this Subsidy
Contract and to inform the LB via JS about the decision made in writing within 10 {ten)
working days after the day of receiving this request;

5.2.4. to carry out the control of the use of the ERDF funds by the L.B and other PBs;

5.2.5. when presenting information about the Project publicly, to specify:

5.2.5.1. the name of the Project;

5.2.5.2. the name of the LB and PBs organisations;

5.2.5.3. the Project summary;

5.2.5.4. the start and the end date of the Project;

5.2.5.5. total eligible expenditure allocated to the Project;

3.2.5.6. the sums of funds allocated to the Project by the ERDF and by the LB
and PBs for the Project implementation and their ratio;

5.2.5.7. the location (locations) of the Project implementation;

5.2.5.8. the name of category of intervention for the Project.

§6
NON-FULFILMENT, LIABILITY AND TERMINATION OF THE SUBSIY
CONTRACT

6.1. In case the LB does not fulfil or fulfils the terms and conditions of this Subsidy Contract
improperly, the Managing Authority shall be entitled to demand from the LB to eliminate the
violations of the Subsidy Contract within the terms set by the Managing Authority and to
suspend the performance of its contractual obligations for this time period.

6.2. The Managing Authority may terminate the Subsidy Contract and/or to demand
repayment of ERDF amounts already paid to the LB in full or in part, after prior consultation
with JMC by informing the LB about termination of the Subsidy Contract in writing before 10
(ten) working days, if:

6.2.1. the LB or PBs has received the ERDF funds after presenting incorrect, deceitful
or incomplete information which influenced the legality of the Project implementation;

6.2.2. the LB has failed to submit required reports or proofs, or supply necessary
information, provided that the LB has received a written reminder setting an adequate
deadline and explicitly specifying the legal consequences of a failure to comply with
requirements, and has failed to comply with this deadline;

6.2.3, the LB does not eliminate the violations of this Subsidy Contract by the day
which was set by Managing Authority as it is indicated in paragraph 6.1. of this Subsidy
Contract;

6.2.4. a precondition for the approval of the Project (e. g. minimum number of project
partners) is no longer fulfilled;

6.2.5. it is not and will not be possible to implement the Project in due time;

6.2.6. the ERDF funds allocated for the Project implementation were used in breach of
provisions of this Subsidy Contract, national and / or European Union legal requirements;




6.2.7.the LB or PBs have impeded or prevented controls, audits or evaluations
provided that the LB has received a written request setting an adequate deadline and explicitly
specifying the legal consequences of a failure to comply with requirements, and has failed to
comply with this deadline;

6.2.8. the LB is undergoing reorganization, liquidation, restructuring or bankruptcy
procedures;

6.2.9. the LB or PBs comimitted in any act of fraud or corruption or are involved in a
criminal organization or any other illegal activity detrimental to the Communities’ financial
interests;

6.2.10. the LB has transferred its obligations (or part of them) arising from this
Subsidy contract to any third party without a previous written consent of the Managing
Authority.

6.3. If the Managing Authority according to the provisions of this Subsidy Contract demands
repayment of ERDF amounts already paid to the LB in full or in part, the LB is obliged to
transfer the appropriate amount within 1 (one) month from the date of receiving the Managing
Authority’s demand. Any delay in effecting repayment shall give rise to interest on account of
late payment, starting on the due date and ending on the value day of actual repayment. The
interest rate will be determined in accordance with Lithuania national law.
6.4, If any circumstances indicated in paragraph 6.2, of this Subsidy Contract occurs before
the full amount of the ERDF funds as stipulated in paragraph 2.2. of this Subsidy Contract has
been paid to the LB, payments may be deducted or suspended by the Managing Authority and
there shall be no payment requests from the LB for the remaining ERDF amount.
6.5. If the European Commission terminates Programme funding, the Managing Authority is
entitled to terminate the Subsidy Contract. In such a case the Managing Authority informs the
LB about termination of the Subsidy Contract in writing before 10 (ten) working days; any
claim made by the LB against the Managing Authority for whatever reason is excluded.
6.6. The Subsidy Contract may be terminated upon a written request from the LB if the LB
refunds the ERDF funds together with interest calculated pursuant to the provisions specified
in paragraph 6.3. In this case the interest shall be calculated and charged from the day the
ERDF funds transfer to the LB,
6.7. The Subsidy Contract may be terminated as a result of a mutual agreement of the Parties.
6.8. Regardless the reason of the Subsidy Contract termination, the LB is obliged to ensure
that all documents related to the Project implementation are stored in a safe and orderly
manner by the LB and the PBs’ for a period referred to in paragraph 5.1.14. of this Subsidy
Contract.
§7
FINAL PROVISIONS

7.1. This Subsidy Contract shall enter into force on the date the last of its Parties signs and
shall be valid until the Parties fulfil all their obligations according this Subsidy Contract.

7.2, All communicatior on project implementation with the Managing Authority should be
done via JS in English,

7.3. This Subsidy Contract is issued in English in 2 (two) originals.

7.4, This Subsidy Contract shall be interpreted and applied according to the laws of the
Republic of Lithuania.

7.5. This Subsidy Contract may be amended and / or modified by a written consent of all the
Parties. All amendments and modifications hereto shall form an integral part of this Subsidy
Contract and shall be valid if made in writing, signed by the Parties or their authorized
representatives and sealed.

7.6. This Subsidy Contract shall be amended if there are amendments in the provisions of the
Legal acts and / or if new provisions of the Legal acts enter into force, providing for the



different procedure for assignment, usage and / or payment of the funds of the Programme for

the Project implementation.

7.7. Disputes regarding implementation of this Subsidy Contract shall be settled by
negotiations. In case of a failure to resolve any disputes by negotiations within 1 (one) month
from the date the disagreement appeared, disputes, disagreements and claims shall be settled
in courts of the Republic of Lithuania, jurisdiction place — Vilnius, if the laws do not stipulate

for an exceptional jurisdiction.
7.8. Annexes to this Subsidy Contract:

Annex 1 — Copy of Decision of the Joint Monitoring Committee of the (INTERREG V-A)
Lithuania - Poland Cooperation Programme on the approval of the Project;

Annex 2 — Project Application approved by IMC;
Annex 3 - Copy of signed Partnership Agreement;

Annex 4 - Project reporting schedule.

§8

ADDRESSES AND OTHER LEGAL INFORMATION ABOUT THE PARTIES OF
THE SUBSIDY CONTRACT

MANAGING AUTHORITY

LEAD BENEFICIARY

Ministry of the Interior of Republic of Lithuania

Sventaragio st. 2, LT 01510 Vilnius

Phone: +370 5271 71 54

Fax: +370 5271 85 31

E-mail: bendrasisd@vrm.It

Institution code: 188601464

VAT payer code: LT886014610

Bank: Luminor Bank AS

Bank code: 40100

Account number: LT054010051004906954
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Lazdijai district municipality firefighters office

Vilniaus st. 1, 67106 Lazdijai
Phone: +370 687 88 586

Fax: -

E-mail: marius.varnelis@lazdijai.lt
Institution code: 304151604

VAT payer code: -

Bank: Luminor Bank AS

Bank code: 40100

SWIFT code: AGBLLT2ZX
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Interreg V-A Lithuaﬂ\a-Poland cooperation programme

Annex No. 1
to the Subsidy Contract

No. A5 - %11

Extract from

THE MINUTES
OF THE JOINT MONITORING COMMIT TEE
EG V-A LITHUANIA-POLAND COOPERATION PROGRAMME
OF INTERR 24 July 2020
virtual meeting
Chaired by Chairperson M.

Peimanté Jankiinaite,
representative of the Ministry of the Int

erior of the Republic of Lithuania

Project No- L T-PL-5R-352

Project title Protection and support for cross border communities

UNDER CONDITION(S)

Documents proving OWn contribution of b

the project will be approved for funding,

conditions fulfilment stage.

5. Project management activity in the action plan (part IV of the application form) should
" be marked as lasting till the end of the ptjolect duration.
7. As repaif works and purchase of equipment are

foreseen in the project, additional
indicators relevant 1 these activities should be created in part [L7 of the AF.

information about joint guide in part 114 of the AF should be justified additionally, as it
4. ‘12 ot clear, how it would be elaborated jointly and what is the joint dimension of this
guideline‘ additionally, involvement of bot clearly described.

h beneficiaries should be
Information about the invotvement of both beneficiaries as well as the relevant division
5. icator 3 Joint guide in part IL.7 of the AF.

oth beneficiaries were not submitted. In case
these documents should be provided during

ween them should be added to the ind
6 t1):‘1.ﬂ.t1"t1:uers meetings should be crossed out from the part [1.7 of the AF.

7 All changes iR part {14 and 11.7 should be applied to ot.her parts of the AF (if relevant,

e g part IV Action Plan) and its annexes (e.g. Pa}‘tnershlp Ag.;eeljﬂenp_

8 ﬂxe number of planned to be produced gadgets 1s not m_atc_hmg in different parts of the
. application form — in parts 11.7 and [V there are 880' units mdu;ated, however, in parts

11.4 and 11.10 there are 980 units indicated. Clarification/correction should be provided.

Duplication of gadgets should be justified or decreased accordingly in part [{.7 of the

> AFpand other relevant parts, as well as in the Detailed project budget, as there are 220
- oinants planned in the project. ‘

0 %iij?s;gsbip Egreement is signed only by the lead beneficiary. However, declarations are

" siened property by both beneficiaries. Theretore, in case the project is recommended

fc:: funding, property signed partnership agreemen

t with annexes should be submitted.
11, Calcutation of flat rates for beneficiary 2 is made incorrect

ly — budget line 4.38 was not




interreg |
Lietuva-Poiska

Eulopaas RUQRNL Snninlopervesd Fund

Interreg V-A Lithuania-Poland coaperation pregramme

taken into account while calculating staff costs, therefore, flat rate in category 2 was
calculated wrong accordingly. This crucial mistake made a huge impact while
calculating the costs between beneficiaries, as well the total project value. Therefore,
first of all corrections in the detailed project budget should be made and later on moved
to the related parts of the application form. Total project value could be increased
accordingly. Please make a relevant corrections also in all relevant parts of the AF.

12. There are some spelling mistakes in the justification part of the detailed budget of the
project, should be revised and corrected.

13. The budget lines 4.5 and 4.6. should be justified additionally or the value of preparation
Jjoint guideline should be decreased in both lines.

t4. Numbering starting from budget line 4.6 is mixed, should be corrected.

15. Relevant offer for purchase of equipped firefighter car of budget line 5.2. should be
provided with clear indicating of Euro/Polish zloty exchange rate.

16. The duplication of gadgets should be revised and the amount should be decreased in
budget lines 4.37 and 4.38.

17. Detailed list of equipment to be purchased by LB within budget line 5.3. and relevant
commerciat offers should be provided, as the delivered ones do not sum up the value in
the budget line.

Chairperson of the meeting Deimanté Jankinaité

The copy is true

Director of the JTS
Auksé BernadiSiené
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Lietuva- Polska

Eliradean Ragioral Develogmant Fund

APPLICATION FORM

{Interreg V-A) Lithuania-Poland cooperation Programme

Tha filed in Application Form should be submitted via e-mail

applicationg@lietuva.polska ey

Joint Techrical Secratariat
Karstitucijos pr. 7, L7-09308 "Winivs. Lithuania

e +IF05261 0477
+370 6 143 2128
+370 52810477

Fax  +37C 5261 0498

E-mzil infoi@heiuva-golskz sy
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Frotaction and suppard for cross border communities
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I. BASIC INFQRMATION

11, Vaiue of the project Tedal Ta

Yolal cost of the project N | BeTTBIA0 | wooc| |
! Total ERDF suppes ] | ss0815.7g ] 5590 |
Tolas beneficlaries conlribution | eriarst | 1500w

S 2. Project bvne!ﬁc;aras
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- Addreas { "J’ Miaus streat 1 - - h o |
Postal coda j 671085 l Cily l ;;azdijai |
Tel. N (37068788586 | Faxtw | - R
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Crrgasization if'rc-:;t,nmrmmtmu.ug mF;Tr_cE:;r_t:c:mm tll:m 1-:card1r’ﬂ ta the Ltthuaman puoie g JL.U[&rf!t"‘ﬂ Inw T
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1.3. Programme priorily and specsfic objective

4. Erhancing institutional capacity of public awthcriies and stakanolders and eficiens public administration [~ |
i N 1 - . oy ' . . . -
4.1 To inorease cross-tarder cooparation of tha instiutions in order to develop more integrated and better quality |+
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L._ﬁ ‘ A . . UETAILED PROJECT DESCH!FTKJN

Prograsmme teeritory

1.2, Project lacatian

:f; Out of Programme fersilory

_E_ Aldus county ’ELE Ebaki subzaginn
. Masjampolé county *_| Suwralski subragicn

[ . Kaunas county X Biatostooki subragion

I!_{ Taurage county

£ Vinlus texcept for City of Vitnius) county

.2, Justificalion of the project

f MO m0rg Man 5.000 charclers with Spaces - achual smber 4983

[, Natural disasters within Esroge 2r& inom offen a mourrng emergensy, with a sgndficant cost in jemme demage 1o the envitanmen ﬁfrew
- tha acoromy and ssdly sorasbmes clgsmeg hurnan fves. Last yeur slaried noe cnsis - COVID- 1B besume rrast important disaster what a6 nesds
-tz br menaged and conlrotied. As Lhe conoravirus gardemis conlifues 16 Lake 3 whbal loll. srass border matutons focks at the Frefigriers, |
. pesamedica magd olher Frst respangars wha have faughl some st their lves wile prewding e flant line dafense agairst |he caady wius,
Firefightars ars trained ard equicped to qandie anyikag threws at c:oss sondet comimunity, bul GOVIE- 19 nas greserted many hew thallenges kg
boederland ermemency espoaders in the Yoid, Thesa include 3 wilie sray af Aew and avaliangag madicad casés, camples derortaoninalion
practices, ang mapanding ChaliRiges wih faged fasardn in frsl-dise resporse areas. Ressording o heatboam oooupansias of ol vareles snd
5izos for fira alarmis, adee investigations, ard e occasional 13 18 not & new lagk Fur many frg depacments, but the upnue and everchitnging
lendscape of thgse sotuparciang pregart nea rgalities and ohallangae fos crags bardar pataars o afeslived: do thei job. Fire deparmarts must ta
tesgonsaG 0 flequantly cnanges sad uaderstznd baw tinse charges afiect commumly response capabilly and mtanrs. Thase changes may
inchiga e fuclifies internat msponase to firs. e svailable sccess for eudiprnn ard firefignters, volunioars, aharged ialigl sxtizrme
wERIerIeTGiis plans, avacualicn and supzart changes, aad changs it serosas for 280N acatan i e facitily, b2 ramz jusi a fow, These
Etieme massgement slars ger sie spedific and may incucs 95 well pesient ewscuazisn, sclation, tantrel of medica! 48685 {oxgen. nifrcgen.
medics! gir, aCLEM, NrGUe Oxice. ard aneslelic gases), ard pven oorded 3F smalt firgs among ¢hers, YW stall desing with COAD- 15 spaciic
eahents in spacal pralectivg warss, aqismart snonages, and targa nUBLAra Of rersonnet working from kame, Sha fncilEy may have Bss stad than
nornai lo respord and hardle tose cresial funclions in tial case. Gross bOrgar panneds inciates establishirant vhiumeer training cerder o
borderiand in Laedijmi propare pramises, rain vouriears, squg fia Srigadas. Orgatize Wge s crass tordar rainiag and propace oty guide for
Mg LANISMIS 30 eddigve gitualion servite. Wery importar gt dusag joist frairag and prepassfion of gusines will 98 ‘ecuses on oross
barder civs pratecliar conperation, To light paedemis, ratara: disssler, othar crss rnasty REVE Lo ba eRved BE sabking awardnesy and peedding w
farrawork far cager Codperataan o Sivil pretestion e e Pelts of cross bouder warly aarring, cosrditatizn ard legistical 1ools wih & Wiew 1o
srévanling of st teasl wmirsnizng the coosequances of disasters. The sro.act will dvols Eeefigitaes, woluataers, ol preseciod spacalist, medical
shaff, warema commiselon, ool orsls s2a¥ merbers - Key paigufs slarding ~fort line far saving ang aeolecing soavnsaily pacle

Faciag COVID-19 crigis bigges! challenge for Lasdiai was that thers was ta trainow and ceepared for pandems fire angada valuntzers, Riser
srotde can be sobved Juring Mmplemertstion of [0t cross 2oMet proec by sharng kaowkedge and expererce. The veinites Fre Srigade Lt
7 Tyhaci is & unit with o rich radition. twas establishes in S832 10 1955 © was apargoratad inlg tha Natang! Rgsoue and Firafgring Systam, it
supaty hag G arambers dncleding & women). The uait pataipates In rascue and frefighting salvabes: firmtgbling, flooding aolone. ragd
aczifents, resole actiang of crizis managesert ppe - wih the parlicpation of we and desd dnimal end prevention asd tguisalion =f natacal
dizasiers, The State Fire Sarvice in Bimvsics nas selocind the vialintary Fire Brigade in Tykaon as the Municipal unit t2 3¢ age 15t thn cravn of
ha COVID-19 Jeardug 10 The Qoverment guidelinas, FIght-a with sandetic, oth paaners needs equomers, 95 (e ony ey have is cubdeled:
wites producisd in 3884, 1535 years cen nat seres T sange as il is reecad for resgarss in GOVIN-TY magalon,

Froact was cevelapad jointly by Lotk padaers - orgarizad of e fariners megtag partaers mads the agrsemient on tha projest’s man qoal, tasks.
azivities. joinl inancirg - Baks catnes will conlrbube Ueanciz?y for Implamertaton of praject aclivitiog, el leam - by a8sning exparenced gtar
sriployaes prajmst masger ard finascal ranager from aach puctien projedt’s kuge! grougs for oird activitise, aubicty ad arerection
smeasues. Praject suppsrbe snd inpuementz manisipalilies strategive plars o logdso deeslipmens, roessing subic sericss o grotes ane
sLAped fommuUrdios. Projest suppsats BEuapzar Urign staalegy for Ballic Sia ceg an PASnaure, 603 Nirgheaims,

Anplicatisn Faren



Prolection and support for cross horder communittes 1001

1.3, Objectives of tre srojoce

" Nl move then 5.000 chamciers vath agsses - acidl oumber 4502

et N D - S

The general gaal of the praject is I2 Incraass css tardar ssoperation of he hwn 2rogs batcar frstulicns in crer te deveisp mare integratez and
betler guizy publkc senvices Tor fighting natiurgl Sistanes pandemic,
The ma# Qoal of the project & 10 pratect sr muppart lpsal comruenilies with Junt @dlanca by inpioenn fefghiets volunbaers ralking . asganong
lesiing fce praject targat praLg and strarqiierng publls sarvices,
The mealn tasks target for this project maw goal ars
- it aetiviies targotad At protecion ard suppan of & segon: ueslon of frefightars wolumbeers iaining certer, Jaind Baining. jairt oxtrome
SemmIBsR Mmenlens and reiated irsbtutions, creparmizo of joint guide for managirg 2ardemis ang extrene situatior inforraton n lnesl media-
newspapers; seial netwurks.

well aclive paricipata in traimng;
. » ereling and promodling sfrenglheaed public servicss - joiat guice f0 MARaging pansenic 4 exirema s26aton.

- Iz of geod practices bemvgen fanediciares duvag joal acivites IMplamantation - faricg air: Svenss parnar UEGHAREE CAANAE WRelas g

The project idea is to a0 frefighters valuntears, bain axtrame Sommission members and assaclated paraers vz ane toam fagirg parddemic, &

» create foint gules % managing pandemi: and exleme siuation basad o1 theomtical knowiesgs, frenstered 82 practee, advices, as well joint

practicat trakwng

The targel groug of the prajecl zre cross boroar commuaities, lacal authesitios, Brofigaters, volunleers, exireme commission, jocal oriss sial
rremisers. palice. srediss, indiract ianmed geadp - i e praject joinl achans M50 adl be invedsed NGO, business, socal instiuions, media, olher
tca! goearremanial sng nar gavermrental inslitibors,

The implernentation of te proaet wd aliow amse border patners to deveop nes cotperation and experience exchange ir devaiopag ot

wocking matheds In przedlicy, suppsrtag Geal scommundies. As araciics! kaowkdge and neperance shares ofees JOMar coavpunitias improve
sovision of crass border putra? Bervices of eately sad secuiiy. in rospendiag o naiural end rise-imads disssters SOVID- 48 pandareiz

Tha impsmentaticn of the preject witl inflvense aositivaly sroess pasder autng canditiars in regions, sanarially in oross torder ocal anisisalities

what sirgngihens curaalp padnessip ard mare fRS0NEIve suba Berecss

Projoct was devaloped jointly by i partnecs - pannes mesing wems cgetized ooline due SOVIDGY pandemis siluation. carrars fnade the
agreement on the project's subjest, discuseed bre i, oieb activaias. inficalars 4o be achiove, main obpotlve, DI tinarsing - parfnaes wil

cetibute francisly for implermentatizn 5f gredect antivitios (otaited firancing 5 seen Ip deiaded bodaet Anrex 11 ioist mam - by assmnag

- ITRASUTES.

| The project steightly mrlemants. stratagic dosuments of olh municipatitizs. Prajies! sugposs and implaments soth mardsigalniss staieqss plos

5T proessan of publis ervices: sutety ard secily of cammurSes, sESpET Tarng exirems sfUstion, quick ard quaitied resoomss lo ralurst miga -
rade disaziers, as well new chasorje - pangamic. Prosct seppats Stiopzar Ualen stiategy for Qullic Sea region PA Secarn. P4 Sacure
AR B relales by foar wieae. bedlar disk sgspssrmert and Srisin maragsmoes, SUiKng 12 mEHeacE ans praventics) IS enegencies and

" threals 21 the fozal lvel, erhanzirg «fective cooparstisn n protecsing humar baings eqamst cimingl Pres and preventing sarizus sime brsugh
deeloping efficient femEesor for law en’oroament coozeratar. Mroecl staigslly bnpamests PA Sacurne 725 100 areas, Froac 857 imoiements
Hoa Neghoours. L tousas o sromoticg dislogue ood facililalirg cooperatan across the borgars and 'wih 3 aaighbouniong reaicns, thus
erabling Ballic Sea region aciees o find comrean solazars b ealual cngsarges and ta gasl syvneagies and lirks bebesen vasious ragions. As
agyghoows fages COWVIO-14 pardemic anc they have 1o hnd ir salulions 1o grabect und shergther saprod anz peepars for simifar exirems

- sitbatans sl The pojed nas a key facter 2f aucsess far ks EUSESR - guring project snlegratag ard cocrdinglad qovernande of the cilsly wit
aliew te 53% Wuture sad Bives 101 birdsr sommmunities,
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4. Activilies of the project

Mot msee o 5 000 chavacters wilt sazaes - acteal manpee 4959 . o ‘ J

1. INVESTMENTS FOR STRENGTHENING CROSS HORDER SERVILES

1% Develeprient of physical Affsastaacgune in oross barder Inatitalions for strangthenag prosection savices, 85pEsiBily Faeing pancemic sibaaiicn
and gter eneigarcy siluations. The task of ihis activity - o sirengitien difarent Inglilutans prapsredness for sandemis, amargansy stualions by
gquigping ard fraining. Main invesireards and preparan infrasiiuatume for ousiic rioss botder sendizes i LB-1 - Vesigi fire bagade pramives
feipair works in Lazesal disrict Dabe ard place: starnt o0 Oclober, 2020, & sardijsi,

i 2 To implemars procuremant procaduzes, sign cantrams, sepesien wois, varvices. Both pariners shall oMaroe procuiemant pracagures for
warks, se0aces, Supolles. Bat paciers anp MSCORSHNE for it Thva servicss for repair ard conglruction warks supasvisions will be purchased. As
woll LB razponsible far FLO serices purthadge. Purchised 16 umt of eguipmanl LE-25, B2-1 Dair an2 place Jotober, 2020, Lazeiai ang
Tyhacn,

2. CROSS BORDER INTEGRATION AND DIVERSITY IN FIGHTING JOINT CRISIS. :
2.1, Shailng of keuwiedge by dozpaning firatighlers volinles: services. Shanag aspenence iom B2, L3 will PrORAre voNTEAr rseing pragram, |
| prewde tmining for managing extrerme situatians tageshar Jairs trainng 5 LE-3, B2-3 toks 120 pasiciparss, 101 96ch Wemicg ser parinse, LA

: 2460, Date and piace: March, 2021, Lazeiiai ard Tykaon :
[ 2.2 Jbit ireining for frefighters, remse, voluateers, vl Sretestion spacalist, medical «a¥, extreme comenission, cal ShEs St Members. Tola
Z: LB-1, B2-1; 100 parkitipants toial, 26 in 2ach susat from eac patner LB-50. B2-50 Dusm gnd plAge Aprd 1 2021, Lazdilat and Tkocn ;
2.5, Jesnl guiste Tor managing cansamic end atieme silugtion services. Jaird Quite Wil racsmMoBNIetons for different crisis’s ar examnpla hased
on exporsnce of hghting COVID-19, e of tines ir naightioting municipalzy wnen joint sllies servicas were sepded- it =0 Bietza Nabonal Par,
raenicel rescus, fesizbancr during read cofisions), would ne arealed by pistners during joint maetings sad averts. Thesa guileines we = o
versian =t USE ing paper waslel, toek prestatatan 1 coungl memOes. 002t cisis statf members, olhe: social pastners, is well prapssation of |
pot presentatian, 22 # could be zaseminated and widely malliphed. 3 will ke presented to Aspacation if Lithuanian Loca! Authoriag, ss well to olf
MURIC PRI sant Wia emeds. other social Aarinars. Jointh preparnd, 18- Daja ang slace: Mareh, 2027, Lazdiai aad Tykooin

3. PROJECT MANAGEMENT ACTIVITY

Pracurement proneduras whit be imphmantsd, a9 wall FLG serices purchased of LY apenor iL.8-%}

Join project 533 will implernent furesesn acsivilins. Tha gannars ragticg wil e wgarzad duang joisl meetings: LR dufng aclivites 2.1, 2.2, B2
vuring gclivilies 2.1.. 2.2, total 6 meatings bath pastaers fesgpousdili to oigarize pastners meotiags) Tofal § petner mebngs LB-3 B3, Data
Bad prace: slad on Oslober 2020, Lagdii, Tyknia

4. INFORMATION AND PUBLICITY ACTIVITY.

4.5, To publish arlicies. The ain of this acky'ty ~ witiely presnnt probacian 290 SURCOT PLANE S2MVICAS AR JBINT Svarts. 2 &malked Wik pictures o
ewanls. infersaw Muites of paricipsats will be published a paper o7 sl rawspapers o eroineting preject, sancdrshis, publiz zervices. Al
infatraalion about ek actvey wit be paced in both partoers web sibes, 5 least ram sagh pattasr 4 pross rafeasas. Total 0O in kIt amoun 7
grticion: LB-1, 83-1, and B prass releases in welsites 3¢ Facsbosk, LB-6, B0 Date sud slave 4 o infoirsabior ard pabliziy scivlies. alart an
danaasy 2024, Laadijsd Tykoois

47 fo purchase prmotional gsdgets. The 2o of 15 300y — 16 inlorn proRe: periclpanss and proceate sojaor, Tiee qadgels lof ad parias:g for
cross borer packepants, project activiles gues:s, partreis dariig i debuites, All gadgsss tams w0 be marked ik Interey inge ang Fanctional
amea tage Tolal 4 (440 caplas) Deie aad plecs: start on carwary 2037, Lazdija’. Tykegin

L3 1 anendece 1ace masy (lokal copizs $33 anis), 1 T-sbis wilh Togo (ol sosies 112 arils)

821 eco coffee mug {tatal copies V13 erils) 1 ece aclebyok wil aco pun (tolat copey 110 waits:

A 3 T place £1ickecs and A postara, memedy plate. Befom after Anarzatan of wotc reamory ats Wil be haagad o e Yeisisa lrstgniers umt,
35 wet AT paslar 1 ibe premises during slf coofeet rnplerientation pericd, sliskers a0 parchased eqgioment. Tolke! 3: LB-2. B2-1. Dats and alace.
star on Janary 2929, Lezdijg:, Tykodln

5. CLOSURE ACTRVITY.

Tra projest aclfetlies wil be malemented durmg 235 mantn (12 mardk ard 3 monta) i foreseen for canute aethitisg), Responsibe for it
implemeatation ard finarzing betk cardne::.

Detalied snformation about activities. target group and indisators divisian in Annex 22,2,

Apperator Earm
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1.5. Cross-border impagt

Nat mars e 2 000 chsractars willy spaess: - netast nombar 1762 ‘ T —-T

Propect will cause the gosilive crous bardar impss)

+ brplemented wint profest ang stenqgthansd prevision of publc seroies. Jointly eeents will be emqemzen. Ball pastoers will perenase 2quoren

LS open wlynioess traning ceater. croady jowl guids. Wa be pramaled st least 5 wea'e 199 woss Sorder comntedes, The finarcing far

susfalnatiity of eduigntens, voluntesrs canter will be faresper 0 £agT paftaer HuliLtins budgat each Sudgelary yeur An wall parrers will

eanicipate in 20212027 Y firanced srojecty for mwsstag 080 1L Aiang? ares infrastrusture, S

2. Eepnomic impact. The peivate campsnies will paricpate i taodors, wil nEws aogaibilfties o wrrdloy paope, pay 8oes from sgren sereces.

Suppag ::;::3{:;:::11 Prvate comganes wid ba ivvalved diracily 3¢ grovadirg cober selated sarvicas ioatedrg). The image of aclive 300008 and ooen |

; for communities cross tarcee fegicns wilt e pokendi! irvestons 1o opan new business because of fying ard worcng sewirtnment will be s

© 5afe ardl suprorive :

© 3 Socalwpect. Cunwmangy mOMDens wil 88 soelgl rescarsible and mare active 1n taking joire decisions  Baing aclive ard fasponsible fher wit

. be e passibitting for sreviiing Selter quality pubbic services far local copwnue. tiss

. & Envionmantal ipact The meeking, tairng matsrals wil ba sged frem tecycler p3pes, galnats frant armirenmen? Fisndly matenais,

; '_Fhe-se factors Al theratore Impact un ke sustainable deesiopment of cross border rEGions. ;
Lress Dorder municaites will beasft fram oross border ceaperalicn s insbratiars 9y shanng exparietcs, credlig juint guids, Qasting now

suelfods on wmplemanting it achons e tzoss bosder soormunities, sirgagibanincg prowisior: of pablic servicps.

H.8. Ways of caoparasion
Joint davelopmeant of the prosect Relweart fur tha project !SE‘ Yes |

DI MOVd thary 2.000 afrgrealors wilh spagay - et namlior 1835

The Project was prepared and deveioped tagether by padners. Municigalifios already have experienss by impiéementing difsrent
EU Franced ard cross bonder orojects. This joint projzct is new start for new parneshiy as tunctional area  Dunsyg slared
parnership, {fwas exchangsd expanence . padicipaieg = rach other 1ot cvents and discussec different *deas for joint actions in
e fiekd of protocon, support, safaty of he ooal cemmunily and increasing knowtadge, experience on bghting wisis. Parlras
after fast meeting prepased the project application 2nd related annexes weether, A planned works were sxcharged via emai's,
Zoom conferances aimed already for preparation of documsnts, planning on evenla reacls, josrt acfices Paners jeinty
wonfrinuted ther experlencs, expaclalions aad Knowledye abowd ceoperation and jert acions o be implemuented, T activities,
parsners duties and the fime for project tmplemeniation were described and cleary defined. In projects’ case. the cress barder

trpach 15 the next $laqe for Coss hosder joir] pehiic serdces cevsinpment

Jaint implementation Roluwvart fof the proect (D6 vas l

T 1

l ot mors han 2060 SREMacIans with spacas - ot numtar 7112

Every planm=d project aclivity bas joint i-‘!’léil&:lh&rlfﬂi‘:ﬁl‘! n coopecsticn bebtwesn partners, by belandng duimen of laska znd |
tespongibifities. A bath gartners have exparencs i crisis manugement and tdevsiopinent, panser will tranafer their knowiedge, |
* experiance and help nesded to impiement foeeses activties. B2 transfer sxperience and knuwledne o LB by opening valuntesrs
C frmining cenley, graanizing joind feaining. Joint aclions are forosods, wWhere each of parner wati share responsibiliies for croating
joint guiga. Division of fasks ang responsituities between project parners s bulanced and dearly dafined in the action plan,
| partoership agreement, All partners meating will be seganized dunng join? events - to share and 1o discuss on B2 alion spat what
viaz achisved, whal are rising probems o mayhe new challenges. So in that case impiementatcn team, largel group
rapresentafives. god proest participants will be always in five action, Alss all communication between partners, diseussian, sclving
ditlicuizles if such ba, will be zssored via phong colls. Sxype, emails, 20om conlerennes. :

Frranonk
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doim stafkng Relgvant for the project (3¢ 'y'.-_'s‘_J
&of atore Grae 2,000 charactens with Spgcn s - actosl Aunber 1135 ' ) I

The progct pariners have adequate sta¥f fo implement the projact. § parners meetings are planned # organize for datsl
discussion ¢ anguing events, fasks, duties, In the projec pariners meadings will paricipate at least 3 staf employees from each !
partnae. Meafings of the project wiit ba for discussing main indicators, the repeslicg and oler iImporant questions, :
| The project Yeam is well expenented and qualified, vdnie alrendy baplemented LT-PL projects Projec! maragars and Ninangial
: managers from all beneficaties well krow the LT-PL cocoration programme peoject nplementation rules. requsrements, repording
ferms, actountancy, publicity requirements and other related issues far specessiul project implemantabon “
. Each pariner will be responsible for his swn pubdic procurement proceduses. ifmplemantation for joint events on their crunley, |
project publicily, pregaration of the reparts, accountancy. Project staff has cizarly deflned lasks and divided functions, Addltinnasty
LT beneficiory will purchage LG yervices, LB will be responsicia for consclidated repens and tranaters of paymonts, overall
Slipenvisiarn.

Jeint financing Rewpvant for fre rojest X YE’E,_._..I

Mot migva sharr 2,000 chrardeters vath spaces « il mamber 472

! Gross bordes panners will finznce all E':EIER&EI"!.WCJ_E&L':I aclivities, A partnars il financially contributa in implementing foresesn

c@clicrs; cremting joint guide, organizing join: training, purchasing gadgels, padisipating in partners mestings. Dworing

‘ mplementation there ans foreseen survices that cne partners iniliales joint procurament, other panner just pay separate invoices.
The precurertent pracedures Wil e crganutad sepanately nectrding sach padner e
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Protection and support for £ross barder comitunities 1001
B.8. Horzontal principies

Susiainabie develogrmen

! ot move M E.SQ?_aharacemfs v EpAces - aclul ey 996 - Ralevant for the project | Neutral .

| Suslainatle developmet wil be assured by keeping balarce betwean seonamic, social and environment IMpaCts: CroRs ‘mn:ié,f. :
- gt actions for strengthening public senrsices: sharing knowleags and exporignoe during joint training; the finencing for maintaining

s the crenten Infrasliuclure wil be sppraved In municipaly's budget each budgstary year, the private companes will participats in .
tendors, will have pessitities tn employ people, pay taxes fom signed services, supolies contracts, directly get benefis fros
j BecUred areas, e inage of innovative, sate, sequred rogions will allcw petertial nvestors {o ORBN new business decsuse of fiving |
8l working enviconment wit be more attractive; comrundy members will have effiler public services in crass bordar
muricipaiies. The croject respedts the Lilwanian ars Pedgh pekazy andd ey an envitonment protecbon and susfainablo
development. By reducing printing materizls, infarmation will e d-siributed to participants by amalhs

Equat opperurilies snd ron-ciscriminatian

i higg move than 2 . Relevan: far the projecs Neutrai
! Project panicipants, commucdy members vl have taual aceoss fo the spporlunites and berefils from joint cross border project -
: implomantation. The selection of emplovess for joint aciicns will be 2ssursd and 1aken 24 measuras o prevent asy dacriminatian
_on the basis of sex. race, ethmg origin, agion of bellafe, age o sexual orentation. Tre same rules will be applied for selecben of
'eeloes For workshops by kespirg principles of egual opportunities and nendiscziminghion. These principies wdl be Implemenied
[ during all toeeseen profect activities: public procsmments mocedures, partners rgetings, cross border join evants. New (ourism
‘route will be accessible for disadvantage people disablad, minanties, eldery, ks vautlt, # will 22 used an fres basig to ai

GO charaglers vath spaces - aclual rumber 1518

- cusnirmunily members.
' The concept of equalty and nondiserimicadice in scondarce wih Council Reguldticnn TRVRNE Asticds 15 means prevention of
L reisgie o ek, dyability, age of Sexu erisntation. The implernecded

any discrirnination on grounds of sex, racial or ethris orig
: profect takes mnie accow the prinoples of sgual epporuniies solicy, Tha groject is in fine with the patizy of 2qual opporunities
. becauss the diract and indirect effecte of Ing Implemeniation of the projeet wili be used lor al groups. Projest will conlribute 1o
| development of equal opperunlies since participating in &4 joint avents will give opporunity for a8 partners, murscipaliios
| arplayees, community manmbers, NGO, fourisls.

Equaity between men and woman

M et P R0 aharaalens 1Wth apasas - aciual numrhor 14044 - Redavan o the progsct Meutral

i3 one of the

Equality bebween women and mean g fundamentat principle of the Europran Unicn enstyined in the Trealies and
obpectives and tasks of tne Eurcpean Unicrt, and thal mainstreansing the principte of equakty betwaen women and mern in all d4s
actvities reprasents a specific mission P the Union, by the pramosion of e equal partisipssion of wormen and man in decision-
miking at i favels and in al fleids, in order to maks ud use of all Wleals. Durng tne preject implementaton the equatly olween
men ang women will be engungd. The projuct will foliow the principle of equality betwear men and women Qwogghout all gages of
peaject implementation. inclugsg preparation of application, implementaion of procurement procedures, implamentation of joird
evers: eaining, padNers measings. Froject implemenlsdicn ensures equal acozss segardioss of ags, gender o other factors.
C Active partnaréhip policy. communicitsn will includs partners n all phases of plancng, implemaaiation. monitoring wad eustluation

of the projuct

o a
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119, Informalico regarding cantnbutlon 1 EU 1 naticoal 4 regional stratagies, including European Unioa Strategy for

I altic Sea NHeglon asr " " U
: glor (EUSASR; Policy areaiHotizontal action  PA Secure |
| Mot eve tham 2000 characters it spices _netuadnurser 1148 Project shalt contrlble ba ZUSBSR | Yes |

i Project suppons Eurapesn Linion sirsiegy for Ballic Sea regian P& Sevare P Seodte zclivitiog 5n3 r2lated ta faur arsas- beter dsk EARETATEn
ard colsls rranagarer, Raliding up resilience ard praverinn lowarss SMRGONESE NG treats l e local level. anhancing effecliva coaperalion
in aroteclicg humen Beilge againg srmmai thrests and preverting Semos cime trough developing eficlent framswork for law paiorcement :
- goperatian. Proget strecghily sngdements PA Sacurn firgts two aress. Project also mmplemenia HA Neigkooums. It f2cuses o promettng dinlegue |
. and faciitaing cogpesaion across the barsars and with ofher nesghaonring reqors, hes enabing Sallic Sea replon actors lo ied cammon

saliinns o Mutyal challenges ard i seew synargas and links bateaen varaus fegions. As neighhours faces COVID-19 pandemin a3nd they have
ta find joinl sonbons ta pratect arsd strengiban, SURIOR A prepan for simita” extreme siluslicns. crisis The projacs has 3 key faclor of suscess
for the EUSESR - dying groact irtegrated and copdinatad govemnaras af e srisis will 310w 13 53%8 1lne ared Jues for rarter commurtlies,

&80, Information and publicily mieasures

g o thien 3 000 charactsre walle 308508 - actual nuoitsy 1506

. tafarmation and pubbogy messures:
. .1, To aublish eticles The aim o this acivity —widey prasars protacicn and suppon subic serdoes and josl memnls. 2 artiches with peiims fram
RS, MOV /G 0les OF DAl pants will Be pubiistied in prser of elecieniz nowsgarars for prorolicg goalest, RaAnECEHE. pLOlit cardces, Al
infrralion abaul sach activity will 2e pigcas 1 beth prERers weh sia6, at legss fram eack pimnser 4 gress meleases, Toab 18 o that amowet 2
aricles LB-1, B2-1, ard & gress meipases in wabsiles or Facesoek L84 824 Dae grd piace Inr allinfoemation ang publizhy aslivibes: stan o
Jarusny 2031, Laxdiai, Tykacin

4 2 Ta gurshase proroaboral Qedneds. The aim of Mis alivity — o cfien prajes! corigpanls znd aromnste praject The gadgads for atl partaers far
trogs border puiticivants, growe @oliviies guests, patsers, deang jSind atvsiss. A2 gazgels sams will 0a mackad wih iak2rmag jogo end functoral
ames izge Tolaid {440 copies) Date and 2lsce: s187 on Jenvary 2021, Laxdiai, Tykagin

L. 1 aneleco [Eed mask todal copies 110 units), * T.sqint wiliy lega lokal cogas 110 yails)

B2 | ccocaffge mug leie coaies IO umtsl, | eco nobabook Woh 800 per (otsl Copsae 110 ura),

== walt Al pessar in the pramises pyring & FMJeF IMEAAMeNIELON PRAG. sckes an purchessd squipmant, folal 3 LE-d. 821, D&e a6d piace:
stark oy Janusoy 2021, Lagaiai, Tekoon

ClLuY 2o
853301 143 Signatung:
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11, Sustainabiisly (durubslity) of project results

Mot more thap 3000 charecleny with spwcas - scloal aonter 1847 N ’ o

The project's reauits suslainability is secured: ' ) B l
1. Institutional and financal suslainability. ANl partners are financed by state and implemens public adminislrstion sanices, what |
means that thars will be iestitutionai sustainabllity ard curabsdbity for achieved mesults. ‘
2. Techoolegicat sustainsbilioy. fs it is planned ot feast 5 years b use purchased equinment. maintain volustesrs franing camter, -
the: supervision, mainlenance and persocatives for investoveil, :
3. Politeal suslainabidly, A% partners have state's, cagional and local siealegiz dosuments whore s clearly descriad e fraliiits
! administration measures and ashigverncnt lor i, fighting COVID-18 pacetent; is supported by both stames. :
* The created joint guide will b owned by cross Sonler pastners, further devaiopment wili be: assured from municipaliys budget.

| The jeint fraining will be widely described in web sites and i will be couen for afl paople, media other actors.

- The joint created guide wil be plaed in parlnors web sites, othas publlc instibutions, s any olhsr rmunicipaliies could easiy snare |
. the experence and multiple. :
Provision of publle services during extroms situations will be promoted and canthived and fraricod from state budges

Further develepment of firefighters volinterrs Irgining center Wil Be financed fram municipsl funding. Gross border social padrers,
NGO and olhes communily members will be invatved into confinuaties actices oned inilialives after anding the mrojact. The created |
joinl cross border JJoint guide for managing pardemic and oxtreme sHuation services. Joint guide with resmemendificng for
diffzrent oigis's in wross border municipalities wili be gasity mutioied by ethess as i will be acoesaiblo in e wab sies,

Beth pantnars will promaze good praclices and coopedation uclivities tu oliter muricipalities.

.12, Management of the project

&OFmans than 3,000 craracrers G SPSCaE - Sches tmber 1528 |

Projedt managers will be responsible for prajec! procussmaand, ;:rubliéity, cormmussalion with stakshelosrs, audit, werks, servicss.
supple=s providers, supsresion of contracts, impiementation on joint actiities. preparation repors,

Proingt Bnancal managers will be responisbie I0r projec) acoountanay, payments, conwacts supesvision, communication wilh
stakeroldars. audit, pregarations reporia, pubiicity.

Projiset beare will frplemenl projeet ag the praject goes through a whole e cysie thas insludes dofining the projcs abijectives
planning he work to achieve fhose objoctives. parfermity the work, meilonng and conlrolling Ine progress, sod desing the
praject aftor receiving the fingt secepiancs dosmants and audit 2etificate.

Project management will cansist of: preject scope maragement - (o croale wark treakadown slristure, project time manageman -
to estimale aclivity sasource. duratiun, doevelup and aopalegd schedude, groject o081 management - to esfimate the cost, doternine :
trdget and contral cost not cversperding. projert human rescurce managemen: - acquire projest 1eam, develep ant manage |
prajeel 1Ram, project proecurement mansgemeant - 1o olan procuigmants. canauet, sdmeister and clcse procuremans, pmipc:l zi:sf« .
management - idsntify fsk, plan risk responss, monitor and contiol sisk, project communicalicn managemeant - o iZentify t
stakeholders, plan communication sirategy, dislsibute it report,
" The man requirements for projec mansgear a2 knewledge of project managemenl. pererngange - ability W use the knowledye 1o

: pariorm the project, persong effectveness, stitude and ladershic,

M~ b
R ; ol LA

: e PR PR .o
L AR AL i g f

- - Py ’ o .
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1113 Experience of beneficiaries in the fiald of EU fundod or other wiermational prolucts

[ M.n!.-nure Mhan 3500 uﬂ‘at’wl}ﬂ& with zpucas - m:l'as m.m'se.r 505

I LB |mpiemen:ed 1 jolnt cross barder .T-PI, pro;ect B2 1mpa=-menim 200?—2013 £ financed p¢1md ovar 213 different wram,ia rrom ‘
scuial care fo road bustding. It gava for all partaers huge sspenience for peojed! rianagemant. new knewiiedge for financing. public -
» procurements, publicily actions, New EL financing pericd for 2014-2020 gave pariners new possibiaties to widen they Lnowdedge
and imprava 2kils by implamemting d:fzrent inifiafives in aver 18 projects, As woll as experignce in LT-PL projecs.

o "I" s 7 sl “’i ; m
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Frotection and suppest for cross barder communifies oo

Vit, PROJECT BENEFICIARIES S

| Beneficiary jéﬁgilm; “Tykocin Eﬁ&_nzct_pail!y T

Znstisution iL:’eiuviékai: Tykbéizii;i savivaidvtie

o gF’G patsku: ﬁrkacin gmina

Les,atfurm | local public uthosity

Lountry Patand T -

Countyfvoivodeship _ Podiagkie Voivodeskip o

| MonlcialityPowiat  Biostesks

Comamune | Tykocin T )

Uedasied lr.tfﬂr-r’n;-:iurr 1E:1le!pri‘-se ode l SE81773554
Add”}ﬁb 11’ L}Etc’paca 51{%{8 N .

_ F'osh.t? l..JlJL - "mmiﬁfé;ﬁﬂﬂa o I City | Tykocin E

S L T A, R veroay b |

% o instation e-m1ail 1 sz—.:k.re[aria_l@um:iys‘-:-:c:in—.pE.

var ___.__.“3Ef”,ﬁ,’,‘?d,‘,?."_".’*‘.}'_. o |lsnotenttes o AT payerda. | et e

Organizalion Procuremens Stafus

fAgyalicalle ariy foe Lithvacian

oanelinizhy o e

—PEfaUﬂ authun%e:f o éNama l Maiusz if . éi.t:‘ﬁ;an‘.«e ! Budzinski «]

sugn b docunsents 6 Fasifion | ﬁ:;;nq.h_ﬂ:—; T ﬁ.'";a;ar o - T
Z inatitution T

Cantadt person Name Karolina __ __ Suranme 1 Rojsoka
F«:xs-il%:'l;! in Dorrefciany o uup.l‘,' ol ns,fsprir.»r h ]
2 instituban o
Address D1 Us'u:-#éda sfreet 8 T
Fostal codo | V[ 16-08C8 I City | ‘ Tykecin — Counby [350151151
{g Mo, | 4ae56866322 | eteitesng | - T
icmdal o k_&r_o(ina.ro}e;iﬁ__a_@umiykccin..p.E - ]

.f'f.—.-_ﬂ,—,_‘\' % T

PR Y T 5 «_.'_}“‘:& L ok e-r‘w««u(. LA S S
M35 30t 603 '“~"f§g"nafure; '-5

Aophoatan Fam



Lw o Vil DECLARATION OF THE LEAD BENEFICIARY

Pretection 2~ suppornt for cress dorder commenitios 1001

Preiset sitle:
Protection and support for eroze hordoer camimumities

In the avent of appravai of the above mentionsd project appiying for assistance from e (nlerreg VW-A) Lithuaniz -
Peland cooperation Programma | heroby cartily that the Leadifen disicid municipaisly Frefighters offics, listed 33

Laad tenefiziary in Fiald 1 2 of fig Application form it have amaunt of 35823743 EUR for project implementation and
out of this will provide tha amot of §2525,82 EUR as baneficiany contribution to the (Interreg V-A) Lithuania -

|. the undersigned, alse canfirm thaj

1
2

3.

18.
11,

—

s
o

- apalicatica Forr

the aformation submitted in this application and its attachments is true;

submitting tha application | arn acquaintet with all tha requirements and restrictions regarding support
granted, and aware of ihe responsibifity and consequences if these requiremants are not observed,

the project ingicated i this application will be faken inta ife in the way indicated in this application and its
annaxes;

the prosectis in conformity with national and EU legistation and palicies {i.e. in refaticn with: emvircnmental
pratestion; equal opportunifizs and non-discrimination; equaliiy batwean man and womarn).

all the Senaticiaras pacicipating kn the {Interreg W-A) Lithugnia - Poland coaperalion Programme projedt
comply with the requinements 1o ebgibte beneficiaras described in the Programme klanuak

all peneficiaries listad in Fiekd 12 zre swara of fhe informabon prasented i the appheatiza form and
activities of the praject ard ane sommitled 1 1aking part in the project's activities,

1am aware that the iead beneficiary is dvectly responsible far the overall project and for the effective
administration of the suppon grantsd

the reuasted suppart is necessary 10 impleneni tha project,

tne project expenditures naitner in whalz, nor in pact, has or will be dosble-financed Tom any sther
financial instrument Je.g. EU, marnatianal, natioral 27 negionaly, A douste finaraing should be yncersocd
a5 the situation in which the same expensas. wheah Wit be licanced from the grant received ynder ihe
peoject has already deen sitner financed from a toar of from a commercial loan oblained thiough a
guarantae f gusrantsa fram the Stustural Funds, and the tetsl amount of algible experditurs submittec
for stpport will exceed 100% of the eligible expandlture of the project;

na financial instrumants have baan used as advancs Jinancing of expendituras under the projact;

the suppori recaved Lpder the praiect will not be used for repayment of support received from fingnc:al
insirurments,

L 'witl parfarm regutar monitering of project in order to ensurs implementation af the project as staled inthe
application form and curability of the results within § {five} vears atter recewing Iingl payment.

{will inform the Maraging Auhority and other institutions respensible for pregramme imalementation v
Jaimt Secretariat) about 21 the changes of ogyiatinns in project imgharmentation,

| agree that the groject shouid be requiarly morelored and checkad and that authorised represantatives from
e BC, Eurapean Caurt of Auditors, Maraging Autharity, Jont Secretariat ard aiher Programme ingtitutions
shauld parfarm various revisions and checks an spot related with project,

| undzrtake the obligation 1o keep all the documents relaied to the project at least 5 Jfive] year after the
receiving the final payment,

| undertake a fullil the requicements regarding information and publicity for support granted from EU;
upon tha raquast of the Managing Authority. Joint Secretanat and athet Prograrme instititions | agree ta
subimrit additiznal information (documents} allowing to evaluate intermediary or 102l praiect
impiarmentation repons,

e Feo e TR ey ey )
Tl @ 2 R Y

YOS UEUREY)
— R Lo Ly, SN

853 401 052 Signature:




Pretection and support for cross border commenities 1001

Vil BECLARATION OF THE LEAD BENEF!CIAR?V

18, e project activities do not constitite State aig;
19. Lozdijai district municipality fuefighters office isted as lead beneficiany in the Field |1, af the Apptication form,
% nat entitied 1o the

racovery of VAT,

t agres that the application form, including annexes are classified as public documents and peril to pablish the
persenal information (name, address, telephane, g-mai provided in this apphcation of the projest lead beneficiary,
other beneficiaries and Froject Co-ordinators} on the Intemet webpage www istuva-poleka gu

" T S ~ -
s o8 - IR - 3 . L ,--" . . .
S el Lot e /< Officiat Stamp of the Lead Burwhiary
Bignalygs o thy L*Eazﬁ Beneficiary g
TS LTI T }
Rioriue soceits
¥arme and it of the siratery
‘;.2—.{7, sl AR RO N S ! :
Diater arad prlace . o o i

oy T, !
s . . -~ - L
. ay - : F T o - bl v e . )
' i A __,',1 £ Yo e !,f '-«_l. .':'; L| - L_.--E‘-%—"-._-\-_ AL g
. B33 201 003 Signatute: 5
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Pretectian and suppee far cross harder pomouditics 10

. % DECLARATION OF THE BENEFICIARY

Prajact titie:
Profecton and aupport for crose border communltias

In tha avant of approval af the abova mentenad arojedt applying for assiatance from the {Intorag V-A) Lithuania - Pohang
ecopatstion Programme | hesaby cartity hat the Tekaan municlpatiy. listed a5 benmficiary Me, 2 in Fiels L2 af he Applicaton foem
Wit have amouat of 200345,87 EUR far project Implemenzation ana o af this will provide se ameunt of 43244 88 EUR as
barefoiary cordribution o the {nterag V-Aj Lithuania - Poland Cuaperation Prograrnme projoct busigat

i, tha urdereigned, also confirm that
1. theirformation submitted in this appication and s atlachments is frue)

2. submilling the sppEeation | am aoquesansd with all Ihe resivements and restrictiens regarding suppen grapted, snd
aware of the msponsibility and consoquancas If thess reguimmants are nat chserpd:

3. my project part indicated in this appication wilt bie taken inte ide in The way indicated In this sppScation ard 15'annaxes;

4. ihetmy project part i3 in conformity wih natened and EU segisfalion ang policias (1.2 in selation with: environmentzat
piutaeticn; equal ogpartunities ard san-disermanation; equality between mnen snd waman),

5. {amawere of he Information presented i ths apslicabon fnm and activilles of e prajedt and | am commitied i
1mking part in the project 2 activitics;

£ theraquasied suppart Is nacessary to implement my project part:

7. my projact part sxpenditizes resther i whole, nor in part, has of will ba deuble-financad from any olher fnancist
mslrument (8.9 EU, internatianal, national or regional. A daulia fironcing should be tndersinod as the stuation In
which i same expanges, which will be inancad f-am the grant received dnder tho project has already bean aithe:
financed from 2 ioan or from a commercia) foan ohtainad Brouyh a quassies f guerantes from % Struciural Funds,
ant tha lotal amount of eligible axpenditure submilted for suppart will sxcesd 1002 of Ihn oligitle mxprndilure of the
project;

8. nofinancsl mstruments bave Boan used a8 Sdvance financing of experditures urddr the grajocd;

. tha stppon received undar the project will nol be used for repayment of support recaivad fram finareial indtrurments:

10, twidl pesform saguisr monitasing of my peoiect part In arcer fo ensum Implemeritation of the groject as sistad 7 the
appication fatm amd duratisdy of e results within § ffree) yesrs after tacaiving final payman;

. Ewil infgrm the Managing Autherity and other Institlutizns espensible far programsne implementation (via
Jalmt Secretariag sbout a2 the changes or devigtions in Implementation of my projact part

12 1agree thal the projerd shoult be ceguinrly montiored and checked aad fat suthorised feprugentstives from the €C,
Evmpean Count of Audilnes, Managing Authomsty, Joint Secrataris and othar Programme Insfiutions should
perform various redeians arsd chacks on apat feluled with project;

12. {undensse tha oblization 1o keep il B documents related Io the groject 31 laast § (e} year after the receiving
the frmd payment;

14, Lundenses (o Bifil tha requirements reganding infarmalion ang sublicity for support grantad foem ELU;

15, upan the reguest of the Marsiging Authorty, Joat Sactetasiat znd athor Programme instlbutions | sgree to submit
agditanal information {docoments) aliowing to awalusts iMernadiany or inal projest imglerventation reports.

18, Tykodn municipafty listed ad Benaficiary No 2 in tha Field 1.1, of the Application form.
is ot enditled to the: tecovory of WAT,

tagreeihal the appikation form, including annexes are cfassified as public docurmenls and perrniz 1o publish the persoral
informstion (name, addrass, telephone. e ?mﬁad in this apgication of the project beneficisry) on the Intemet webpage wany,
lgluva-peisha oy {

g .-"J! ST
i Mjﬂw W
< 4'_,./"
) R AR Oftcinl Stamp of tha Beneficiary
& r
 Signature of he Bonoficiary T
‘.,.‘ .--"’
Namg and e of the signalory
o s Ry d A e TN i
Daie snd placa
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Protection and suppest for cross border communities

X[l ANNEXES

T

fo. | Content of annex,

Attached | Commants

1. § Detalled project budgst.

SR S

that the organizations are regisiered as legal entihea (for e Peiish benefic:anes such
docurnent hias 10 be issued by the Matanas Court Register {rajowy Rejestr Sqdowy’ not
earief than 3 moats hefore the submission of the AF ) it appiicabls fa local and
reginal althorities.

{
L
l { Copy of the coificate of registration of sazh beneficiany crganization giving savidence

s

et AP b

' Yas _ _-!

Nu

' Gopy of the actual complete slatisles or amc.es cf aszachaticn of & ch Mnaﬁclaw
3. | justifying that the sialus of the organization is nen-profid making (ot apolicahie ta ol
and regicnal apihontias).

4.] Signed Partnership Agreement wih required annexes.

Autsprization from the lzsd banaficary argaﬁliafiun that the person has tha right to é;l-g;;a{"
the Appication: Form 4f (e Application Form shall be signed not by the Head of the
ceganization).

%

Copias of ine balance shaets for the last 3 years of lead bansfiziary {acoording to
naticnal legizlatics, not applicadls to rafional, Jocal snd reaicnal sutharties amd iwr
crparisaiional unis].

o

_NC’

Confirmation fram tha State Tax Inspection abdul payiment of lxes fEppliad o
Lithuanian peneficiar-s amd hay to bo submitied upen aoditiona: reausst af Join?
Sacretarial).

)

No

i Confirrmativn from the Seoal Secunty oitce ool paymend af sacial secusiy
| w:){'lln'!biltmria sapplied to Lithuanian banaficianes that have o submi balaros sheels)

Mo

i Lcmf Netimm frorm the F{egls er of tha Let‘al ..ntul.sa LD gl benefic anes‘s issuad not

I O . . R . . . .
. is operationel. not bankrupt or under the Iegal procesdings (nor spodsalle, i agtional

Clacal ang ot authiooties),

- aarier than 3 momha before e sotimisaan of e Application Form tha! the bernshcary '

- Copy of the decigion an the envronmental arrangsments of the agrasment or
- realisation of the project ior Polish baneficiariae, f applizable).

* Resipation of  body responsitle fee Uiz monitors w3 of fhs Natgura 2000 resl argas
- for Pplish peneficianss standard form to be ussg;
- - Tof Uthwaniae berskoanies - standara Yo endicatad i the ancex 10 the AF filing

L guiaadines shoald be Hladin.

12, t Environmeamtal impact assessmant {according 1o natinnad fegissskiom

e

CGopy of the docwmends doenfirming the nght fer [ang ! reai 2state dispossl (Senaficiaries
13, 1 from Lithuarsia should submit exteacl from Slale Emerpriss Cealre of Regrsiers et
1 vaisivhes imond Registng gmlfaa;

MC

| Gopy of an cfficizl dession on fand or bu rdmg using cnnadsuna fagcorgng o ke
14. | naticnal legisiaton: in case of Lithuznion benpficiarles he eame cocumen: from the
Cuntre of Reqslars conlzing necessary infarmaticn.

Moy

15 1 version. The second s=1 of tochnicsd Josurrentation should be only oresentad an (ke
requist of e Programime H.uthc:'mea

QOre copy ef fechogat detgn progect. if available and contains =l sigoatuias « can be & |

Na

- Copy of tha decsion on the cans trurction permil F Copy & 1 the proof of submission. the
16. | notificazion on the constructan {in cace the decisicn on the consyuction permit 3 not

| tautad).

Ll
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Protection and suppont fer cross bosder communitles 1004

No. | Content of annex. | Attached | Comments

- Approval of (re technical peoject (in case of Lithuanian beseficiaries — order of the f
customer, approving technical design p:cjeot and 48 general and veonomis indicalcrs),

i Expemsa of the technical pm;act (if apptic a%;iu‘: Mo

Ex!ram from Cadastzal measuroments £ fa {nat, Kauwinruq matavimiy bylad of tha land 7 '
real eglale c’schamﬂs af places whare uwmstﬂents u'mrka] are plasased),

Mo

| Copy of doa.mcntabz:m relaied tn pmrm«dlnq in the figlg of the CYORE-Syanrer lmp&"‘i on

ol emumnm:-nz ifor Ballsh bb"-ﬁrl:lafl&i if applicanis) No

P21 | Other necessary documents required b-,r Lathwianian or Peilsh lagiatation {please list beiow!

ey

R-{KRi i

214

3

Fal:)

72, | Other mease st below).

22 1 || Duptailod eslimation for casts Yes

2:.2 i Detailnd cdessaplion of aciivilies Yes

PR
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Interreg

Lietuva-Polska
Ewapsdn Regionsl Devaianmed Fund
ANNEX 1
PARTNERSHIP AGREEMENT

The f.?[!owing agreemennt is made between
Lazdijai district municipality firefighters office, represented by Marius Varnelis, Head (lead beneficiary)

and
Tykocin municipality, represented by Mariusz Dudzinski, Mayor (beneficiary 2),

Hereinafter all togcther referred to as “Parties”,
for the preparation and implementation (in case of approval) of the Interreg V-A Lithuania-Poland
cooperation programme project Protection and support for cross border communities
Having regard to:
a} Regulation (EU) No 1303/2013 of the European Parliament and of the Council of 17 December
2013 (Common Provisions Regulation);
b} Regulation (EU) No 1301/2013 of the European Parliament and of the Council of 17 December
2013 (ERDF Regulation);
¢) Commission implementing Regulation (EU) No 215/2014 of 7 March 2014;
d) Regulation (EU) No 1299/2013 of the European Parliament and of the Council of 17 December
2013 (ETC Regulation);
¢} Commission delegated Regulation (EU) No 481/2014 of 4 March 2014 (ETC eligibility rules);
f} Commission delegated Regulation (EU) No 480/2014 of 3 March 2014 (Jumbo Delegated
Regulation);
g) Commission Implementing Decision of 16 June 2014 No 2014/366/EU (Implementing Decision
on ETC resources);
h) Directive No 2014/24/EU of the European Parliament and of the Council of 26 February 2014
(Directive on public procurement);

hereinafter referred to as EU Regulations;

And:

a) Commission Decision No C(2015)9279 of 15 December 2015 approving the Interreg V-A Lithuania-
Poland cooperation programme (Programme document),

b) The Programme Munuul and {urther amendments valid for the call in which the application was
approved;

c) Jointly submitted Application Form for co-financing of the Programme;

d) Subsidy Contract to be signed hy the lead heneficiary with Managing Authority;

e) Other Programme and national rules

hereinafter referved to as the “Documents” /.,,f«r";)
o
i // e
The Parties agree; v \
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§1

Definitions

Each time this Partnership Agreement refers to:

1. Programme — this shall mean the Interreg V-A Lithuania-Poland cooperation programme;

2. Joint Monitoring Committee (JMC) — this shall mean the main decision making body of the
Programme;

3. Managing Authority (MA) — this shall mean the Ministty of the Interior of the Republic of
Lithuania;

4. National Authority (NA) ~ this shall mean the Territorial Cooperation Department of the Ministry
of Economic Development of the Republic of Poland;

5. Joint Secretariat (JS) - this shall mean a public establishment Joint Secretariat established by the
Ministry of the Interior of the Republic of Lithuania, performing duties of Joint Secretariat of the
Programme;

6. Application Form (AF) — this shall mean the Application Form for co-financing from the
Programme together with all attachments;

7. Project - this shall mean the operation defined in the Application Form submitted for co-financing
of the Programme;

8. Beneficiaries — this shall mean the legal entities indicated in the Application Form who participate
in the project implementation;

9. Lead beneficiary - this shall mean one of the beneficiaries who is authorised by the other(s) to act
as a main party in application and project implementation and is 2 legal party towards the MA;

10. Subsidy Contract (SC) ~ this shall mean the contract signed between MA and lead beneficiary;

11. Controller - institution, independent from lead beneficiary/beneficiary organisation, which is
responsible for conducting of the first level control (FLC) and ensures the verification of activity
implementation, legality and regularity of the expenditure declared by each lead beneficiary /
beneficiary participating in the project.

§2
Subject of the Partnership Agreement

Subject of this Partnership Agreement (hereinafter - PA) is the organisation of a cross-border partnership
in order to prepare and implement the project under the Programme, according to the Documents. By the
present PA, the Parties shall define the rules of procedure for the work to be carried out and the relations
that shall govern them within the cross-border partnership set up in order to complete the aforementioned
project (if approved). PA shall be submitted to JS together with AF of the project.

§3
Duration of the PA

This PA shall take effect on the date on which it is signed by all Parties, It shall remain in force until the
lead beneficiary has discharged in full its obligations toward the MA as written in the SC. In case the
project is not approved for funding, provisions of this PA regarding project implementation shall not come
into the force.

§4
Obligations

1. Lead beneticiary is responsible for the overall management and implementation of the project. Lef:d
beneficiary shall be the beneficiary of the ERDF grant and shall manage the funds in accordance vqth
the details of this PA and the Documents. Lead beneficiary assumes sole responsibility for the entire

" project vis-a-vis the MA. Shall be also responsible for enforcement from un beneﬁ%;iaries their

ob,t;\gars\‘s listed in § 4 point 3 of the PA. / *L’:f>
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2. In particular, the jead beneficiary shall fulfil the following obligations:

a)
b)

c}
d)

e}

f)

2
h)

D
i)

k)

y

m)

s)
t)

appoint a project coordinator, responsible for the whole project implementation ang a financial
manager, responsible for the whole project finances;

distribute a copy of the SC and other official documents to ail beneficiaries;

start and implement the project according to the AF;

notify the JS of any factors that may affect implementation of the project;

draw up and submit to JS consolidated progress reports with supporting attachments (including
progress reports of all beneficiaries and Declarations of validation of beneficiaries expenditure)
according to the Documents, within defined deadlines and with assistance of the beneficiaries;
timely onward transfer the relevant parts of payments received from the MA to the beneficiaries;
manage and monitor appropriate spending of the subsidy awarded;

carry out the project's overall accounting, paying a special attention to the correctness of the public
tender procedures taken for the needs of the project implementation;

communicate with the bodies implementing the Programme and to notify other beneficiaries of
any substantial communication with the bodies implementing the Programme;

react promptly to any request of the beneficiaries and bodies implementing the Programme.

Each beneficiary (including lead beneficiary) accepts the duties and obligations regarding:

appointing a contact person for the parts of the project for which it is responsible;

timely carrying out the activities for which it is responsible according to the AF;

contributing to the project activities within the approved budget;

compliance with rules of information and promotion;

respecting national reguiations regarding personal data processing and protection;

abiding the project implementation period mentioned in SC and further amendments;
intellectual property and ownership rules as stated in § 14 and § 15 of the PA;

bearing currency risk in the frames of payments in the project;

drawing up the progress reports for its part of the project according to the Documents and submit
it within defined deadlines to the First Level Control;

submitting according to the Documents and within defined deadlines the progress reports validated
by controller to lead beneficiary together with supporting documents and Declaration of validation
of beneficiary expenditure issued by the controller;

notifying the lead beneficiary and controller of any event that could lead to any deviation of the
project;

abiding the procedure of implementing changes in the PA according to Documents:

controls and audits - in particufar producing all documents required for the control and audit,
provide necessary information, give access to its business premises for audit purposes, fulfil all
the requirements set during audits and controls;

retaining for control and audit purposes and keeping all documents related to the project costs and
activities at least 5 years after the final payment has been made by the MA to the lead beneficiary.
If 8C will be terminated before the final payment, regardless the reason of termination
beneficiaries are obliged to keep all documents related to the project costs and activities in a safe
and orderly manner 5 years after date of SC termination. Other retention periods, as might be stated
by national law, shall remain unaffected;

disclosing any revenues which occur or may occur with relation to the project implementation and
during relevant reference period after the project completion;

ordered recoveries of funds;

reacting promplly to any request by the lead beneficiary and the Programme bodics_;

respecting all rules and obligations laid down in the Documents and conducting obligations from
PA in compliance with them; _

complying with the national legislation in terms of accountancy and pgﬂu;—.pgocuremem

procedures;

complying with other EU and national legislation; éf{r/’;‘: )
o) Y.
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u) taking all necessary steps enabling the lead beneficiary to comply with its responsibilities as set
out in the SC.

&5
Rights

. Each beneficiary has the right to receive information from the lead beneficiary on the issues related to
the management of the project and the financial flows received from and transferred to the MA,

- The lead beneficiary has the right to receive information and documentation from the beneficiaries
related fo the activities of the project.

§6
Liability

. Each beneficiary, including the lead beneficiary, shall be liable to the other beneficiaries and shall
indemnify and hold harmless such other beneficiaries for and against any liabilities, damages and costs
resulting from the non-compliance of its duties and obligations as set forth in this PA and its annexes.

. No party shall be held liable for not complying with obligations ensuing from this PA in case of Jforce
majeure. In such a case, the beneficiary involved must announce this immediately in writing to the
other beneficiaries.

§7

Budgetary and financial management, accounting principles

- Lead beneficlary is the sole responsible party to the MA for the financial management of the project.
Financial share of particular beneficiaries in the project costs as well as the maximum amount of co-
financing from Programme funds for particular beneficiaries are established in the project budget
defined in the approved AF. ERDF financial contributions shall be paid into the account of the lead
beneficiary.

. As so0n as possible, but not later than within 7 (seven) calendar days after receiving payments from
the MA, the appropriate amount and proportionally according to the progress report appraved by the
MA, the lead beneficiary shall be responsible for distributing the funds received between the
beneficiaries in accordance with certified expenditure incurred for project actions effectively carried
out. No deduction, retention or further specific charge shall be made. Lead beneficiary shall provide
information about such transfer to the IS within 5 {five) calendar days after transactions have been
made.

. Lead beneficiary shall be responsible for an application for reallocation between budget lines as
defined in the Programme Manual.

. Parties must ensure the correctness of their accounting system and documents. Lead beneficiary may
request further information, documentation and evidence from all the beneficiaries to that effect.

§8
Reports

. Progress reports (PR} with relevant attachments shall be submitted to the lead beneficiary in
accordance with the requirements stipulated for the lead beneficiary in the SC. The beneficiaries are
obliged to have their expenditure certified by the FLC. In order to receive certificate, after the end of
the relevant reporting period the beneficiaries (including lead beneficiary), within 10 (ten) calendar
days prepare PR and send it with all required supporting documents to relevant FLC. Beneficiaries
shall also answer to the clarifications / questions of controllers related to PR within deadlines set by
FLC. :

. Every beneficiary must provide the lead beneficiary with information nee to Emwm up the

consolidated reports and other documents required by bodies implementing /;hé Progr ™
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3.

4,

L

R

Lead beneficiary, on behalf of all beneficiaries, submits consolidated progress report (CPR) and all
progress reports with necessary annexes to JS.

Lead beneficiary shall send to every project beneficiary the e-version of each CPR submitted to the
Programme bodies and keep the beneficiaries informed of all relevant correspondence (it could be
done using c-platform available for the projects).

In case of significant remarks to reports or in the event of non-fuifilment of the rules conceming
eligibility of expenditure, the lead beneficiary shall ask the beneficiary(s) to correct the submitted
progress report. The deadline for submission of corrected report will be set by lead beneficiary and
will depend on the date defined by JS for correction of consolidated progress report. Lead beneficiary
shall use the official methods of correspondence with other beneficiaries to receive the answer to its
requests.

§9

Modifications of the project and amendments to SC

Any request for modifications of the project budget or other statements from the approved AF or the
SC submitted by the lead beneficiary to the MA/JS shall be authorised by the beneficiaries
beforehand.

All beneficiaries accept that amendment to the SC and constituting its integral part, in order to be
valid, may be introduced only during period of implementation of the project substantive measures,
The beneficiaries of the project are required to inform the lead beneficiary about any planned and
existing changes related to their part of the project. Ifa given change of the part of the project requires
introduction of the amendment to the SC, beneficiaries are required to submit to the lead beneficiary
also documents that are necessary to make amendment to the SC.

§10
Information and publicity measures

- Any notice or publication by the project (including events) must specify that the project is part-

fianced by the Programme. The Commission Regulation (EC) No 1303/2013 and other EU
Regulations must in any case be observed.

The beneficiaries agree that the Programme bodies shall be authorised to publish, in whatever form
and by whatever medium, the following information: names of the beneficiaries, name of the project,
project summary, project start and end date; total eligible expenditure allocated to the project, Union
co-financing rate; location of the project , name of category of intervention for the project in
accordance with point (b) (vi) of the first subparagraph of Article 96(2) of the EC Regulation No
1303/2013.

§11
Cooperation with third parties, delegation and outsourcing

In case of cooperation with third parties, including sub-contractors, the beneficiaries shall remain the
sole responsible parties to the lead beneficiary and the Programme bodies conceming compliance with
their obligations as set in this PA. The lead beneficiary shall be informed by the beneficiaries about
the subject and party of any contract concluded with a third party, but not later than 10 working days
after concluding such contract.

No project beneficiary shall have the right to transfer its rights and obligations under this PA without
the prior consent of the other beneficiaries and the responsible Programme implementing bodies.
Cooperation with third parties including subcontractors shall be undertaken in accordance with
appropriate Community and national regulations, including the national public procurement legal acts.

§12 _;.q.’ﬁﬁ.; P
Assignment, legal succession

(I/
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. In case of total or partial incompletion of the obligations arising from PA and Documerits/

- Neither the lead beneficiary nor the beneficiaries are allowed to assign their duties and rights under

this PA without the prior consent of the other parties to this PA. The parties to this PA are aware of
the SC provisions wheseupon the lead beneficiary is allowed to assign its duties and rights only after
prior written consent of the JMC.

. Inthe case of legal succession, the lead beneficiary or the beneficiary concered is obliged to transfer

all duties under this PA to the legal successor.

§13
Revenue generation

- All beneficiaries should estimate any net revenue that will be generated in the project already during

the project preparation according to the Documents. If a project foresees to generate revenues during
the project’s implementation, the revenue generating activities must be planned beforehand, clearly
described in the AF.

. All beneficiaries must report within PR generated net-revenues and prove that not to exceeding the

limits as foreseen in Documnents.

. If foreseen in the AF, generated pet-revenue is exceeding the national co-financing (15%) needed for

the implementation of this activity the net-revenue amount by which the co-financing is exceeded
should be deducted from the eligible project costs while reporting,

. If project generates net revenue which was not foreseen in the application form - the eligible

expenditure of the project shall be decreased by the any amount of net-revenue by which the nationai
co-financing for implementation of particular activity is exceeded while reporting.

- In case there are no operating costs related to activity generating revenue (e.g. the fees for participation

in the event are taken), the whole amount of generated revenue is treated as net revenue if the whole
costs of such an event are planned to be financed from the project. If not the whole, but only part of
the event’s costs was included into the project budget, the net revenue should be calculated
proportionally.

§14
[utellectnal property

Beneficiaries will ensure that all products that derive from the project will be property of the
partnership and the results of the projects will be made available (o public.

In case of pre-existing intellectual property rights which are made available, these are fully respected
(Beneficiaries will list them in a separate annex to PA).

B 15
Reporting sustainability

Lead beneficiary undertakes to ensure that the ownership of any outputs and results produced during
the project implementation remains with the lead beneficiary or beneficiaries and will not be
transferred for at least five years after final payment to the lead beneficiary was made by MA.
Beneficiaries are obligated to provide the lead beneficiary with any necessary evidences of the
sustainability of the project activities during reporting sustainability, according to Documents.

§ 16
Non-fulfilmeat of obligations, delay, withdrawal

Pl

y any of
the beneficiacies, the lead beneficiary shall admonish the respective beneficiary }afi;m/__?»jl%ﬁx_‘
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maximum of one month. Lead beneficiary shall make any efforl to contact the beneficiaries in
resolving the difficulties including seeking the assistance of the Programme bodies.

. Should the non-fulfilment of obligations arising from PA and Documents continue, the lead
beneficiary, authorized by all remaining beneficiaries, may decide to exclude the beneficiary
concerned from the project, with approval of the MA. In such case, the JS shall be informed
immediately if the lead beneficiary intends to exclude a beneficiacy from the project. The opinions of
all rhemsaéning beneficiaries should be delivered to JS. Exclusion of the beneficiary requires amendment
to the SC,

. The excluded beneficiary is obliged to refund to the lead beneficiary any Programme funds received
which it cannet prove on the day of exclusion that they were used for the project implementation
according to the rules of eligibility of expenditure.

- In case of non-fulfilment of a beneficiary's obligation having financial consequences for the funding
of the project as a whole, lead beneficiary may demand recovery of funds unduly paid.

- Lead beneficiary and the beneficiaries agree not to withdraw the given beneficiary from the project
unless there are unavoidable reasons for it. If this nonetheless happens, lead beneficiary and the
beneficiaries shall try to cover the contribution of the withdrawing project beneficiary, either by
assuming its tasks or by asking one or more new beneficiaries to join the partnership.

- Incase the lead beneficiary shall withdraw from the project, the SC shall be terminated. If other project
beneficiary is willing to overtake the lead beneficiary responsibilities it should apply for the IMC
approval, and only then a new SC with the MA shall be signed.

. If one of the beneficiaries decides to withdraw from the project, the lead beneficiary as well as all the
remaining beneficiaries shall take all the efforts to take over the obligations as well as the tasks or to
find the new beneficiary who would take over all the obligations as well as tasks of the missing
beneficiary. If the new beneficiary is found it shall become the party of this PA only after the approval
by IMC.

. If the new beneficiary cannot be found and the remaining beneficiaries are not willing/able to take
over the responsibilities as well as tasks of the missing beneficiary, the MA will take the decision
whether to terminate or not the SC.

. I 8C is suspended in the whole or part by decision of MA resulting from the violations caused by
non-fulfilment or improper fulfilment of terms/conditions set in SC, all the beneficiaries are obliged
to cooperate in order to correct the violations within their competence in the project.

§17
Demand fer repayment by the Managing Authority

Should the MA in accordance with the provisions of the SC demand repayment of subsidy already
transferred, every beneficiary is obliged to transfer its part of the repayment amount to the lead beneficiary.
Lead beneficiary shall without delay submit the letter by which the MA has asserted the repayment claim
and notify every beneficiary of the amount repayable. The repayment amount is due within four weeks
following the notification by the lead beneficiary. The amount repayable shall be subject to interest; the
provisions of the SC shall apply by analogy for all beneficiaries.

§18
Dispuies between beneficiaries

. Should a dispute arise between beneficiaries of the project, every beneficiary shall be obliged to try to

reach a settlement during a negotiations procedure. o _
. Lead beneficiary will inform the other beneficiaries and may, on its own initiative or upon request of

a beneficiary, ask the MA/NA/IS for advice.

. Should a compromise through negotiations procedure not be possible, every beneficiary could request
arbitration carried out by an ad-hoc arbitration committee after having asked the MA/NA/IS for advice

through the lead beneficiary. The ad-hoc arbitration committee will consist of 6.members of both

Lithuanian and Polish nationalities, at least one being of the same nationa}ﬁt}'f as tl{ Toiary
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inyolved in the dispute, appointed by the representatives of all parts of this agreement. If all parts of
this agreement has not appointed all the independent arbitrators within one month of the lead
beneficgary request to it to decide on such appointment, the lead beneficiary shall have the authority
to appoint all arbitrators. In the latter case, a designated member of the MA/NA/JS will supervise the
proceeding of the arbitration committee.

4. Every beneficiary shall be obliged to apply the decisions of the arbitration committes, subject to the
applicable law hereby agreed upon and in compliance with the provisions of the Community law.

3. In the case amicable settlement with the involvement of arbitration committee is not possible, the
dispute will be finally decided in accordance with the jurisdiction of the lead beneficiary country, The
place of jurisdiction is court having material competence in the state in which the lead beneficiary is
established]

§19
Working and translation languages

The working languages of the partnership shall be English. Any official document of the project shall be
made available in English.

§20
Applicable law

I. This PA is governed by Lithuanian law.
2. Inthe event of translation of this PA and its annexes, the English version shall prevail.

§21
Nullity

If any provision in this PA should be wholly or partly ineffective, the parties to this PA undertake to
replace the ineffective provision by an effective provision which comes as close as possible to the purpose
of the ineffective provision.

8§22
Amendment of the PA

1. This PA shall only be amended in writing. The amendments shall be stamped and signed by all
parties involved. Lead beneficiary shall present the amended PA to the JS as soon as possible, but
not later than 21 (twenty one) calendar day after the amendment is stamped and signed by all the
parties involved.

2. Modifications to the project that are approved by the JMC shall be effective as alterations of this
PA, also without adherence to this formal requirement.

§23
Right of Termination

1. In case the project is not approved for funding or in case of termination of the SC this PA is terminated
automatically.
2. I the SC is terminated by decision of MA in which demand repayment of ERDF amounts already paid
to the lead beneficiary in full or in part, beneficiaries accepts the following duties and obligations:
a) Lead beneficiary is obliged to transfer the appropriate amount within 1 (one) month from the date
of receiving the MA demand. B
b) Beneficiaries are obliged to repay to lead beneficiary appropriate amounts of furfds jransferred to
them within 15 (fifteen) calendar days from the date of receiving demanﬁbﬁom 1@,@;@2?@%@

{demand shall include copy of MA decision). ; p | \‘
R '{ 4 A
(e Voo \




¢) Any delay in effecting repayment from lead beneficiary shall give rise to interest gp account of
late payment, starting on the due date and ending on the value day of actual repayment on the basis
described in SC.

d) If delay in effecting repayment to MA is caused by delay in repay to lead beneficiary from
beneficiaries, the lead beneficiary has a right to ask these beneficiaries also for repayment the
ts;lxmzrunts incurred as a result of charging interest in relation to amounts requested to repay from

em.

3. The 8C can be terminated upon the request of lead beneficiary or by mutual agreement of parties of
SC, with the consent of all parties of PA. Conditions for termination of SC and consequently
termination of PA must be agreed between beneficiaries and addendum to the PA regarding rules of
termination shall be signed by all parties. In case termination on request of lead beneficiary,
beneficiaries accepts the following duties and obligations:

a) Lead beneficiary refunds the ERDF funds to MA together with interest calculated pursuant to the
provisions specified in SC.

b) Beneficiaries are obliged refund appropriate amounts of ERDF funds to lead beneficiary with
interest calculated in relation to their amounts pursuant to the provisions specified in SC,

4. Ifthe SCis terminated by MA because European Commission fails to make the funding available, any
claim by the beneficiaries against the lead beneficiary for whatever reason is excluded.

§24
Domicile

1. Tothe effect of this PA, the beneficiaries shall irrevocably chaose domicile at the address stated in the
AF where any official notifications can be [awfully served.

2. Any change of domicile shall be forwarded to the lead beneficiary within 15 (fifteen) calendar days
following the change of address by registered mail.

§ 25
Concluding provisions

1. This PA has been made in 3 (four) originals: one for each Party and one to be submitted to the JS.
Each original has the equal legal force.

2. The EU as well as the national legislation of the chosen country (as it is set in paragraph 20 of this
PA) regulates the provisions that are not set in this PA.

3. Annexes to this PA:
Annex 1. Division of indicators among the project beneficiaries;
Annex 2. Distribution of preparation costs.

Written in Lazdijai, Lithuania, on 22" of September, 2020

Lead Beneficiary

Name of the beneficiary institution: Lazdijai district municipality tirefighters office
Person authorised to sign the documents, position: Head Marius Varnelis

Address: Vilniaus street 1, 67106 Lazdijai, Lithuania

Phone: 37068788586 Fax; -

Institution code: 304151604

Bank name: Luminor Bank AS Lithuanian branch

Bank code: 40100

Account number: LT 03 4010 0510 0367 7709 i ]
Date, place and signature: Official stamp:; S ii

| <J 7/52’ J’WW'L—JL/L/&g S




22/09/2020, Lazdijai, Lithuania - m\ : 7
Virsininkas V}"q\\ A A A U ,

Marius Varnelis

-

b
i

Beneficiary 2

Name of the beneficiary institution: Tykocin municipality

Person authorised to sign the documents, position: Mayor Mariusz Dudzinski

Address: 11 Listopada street 8, 16-0808 Tykocin

Phone: 48857181627 Fax: -

Institution code: 9661773554

Bank name: SBR BANK

Bank code: GBWCPLPP

Account number: 43 8060 0004 0710 1717 2000 0010

Date, place and signature: foﬁi}:;ai m CVINA TYROOTY

20/09/2020, Lazdijai, Lithuania |,

R T Lislepada &
, L E SR 1G-BRO TyRoeony
! s NI el TTARR
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n .

, W[Td Marius Vameh§

Distribution of preparation costs

Annex No 2 to PA

Beneficiary Description of expenditures Amount
(EUR)
Lead beneficiary Lazdijai district | Preparation costs for transiation 2600
municipality firefighters office
Beneficiary 2 Tykocin municipality - 0
| Total amount (EUR): 2000
LEAD BENEFICIARY BENEFICIARY 2

firefighter’s office

’bZQ

Signature and stamp (if avaz!able) S

L f«-""f“w' 1 i

- Budzinski /

Institution  Lazdijai dis’? ot g,u;nicipa[.it}“’;' Institution Tykocin municipality

Tttle Mdyur Maaq;:ﬁ tagdz? }Skl

E Stgnature and stamp (rpmrmlab!e

/{f',ﬂﬁmﬁl TYKOCIN

IR ndd& a
{'}38 Tyl Ex”'ui‘l

Place, date 22/09/2020, Lazdijai, Lithuania

BIPET Y-

J N .}"--’-""

P[ace date 22/09/2020, Lazdijai, Lithuania

13



Annex No. 4



Annex No. 4
to the Subsidy Contract

No. 4§ - 7,?}1

PROJECT REPORTING SCHEDULE

Project No: LT-PL-~5R-352

Project Name: Protection and support for cross border communities

Consolid Covering reporting period Deadline for Lxpected request for the
ated From To . submission of ERDF funds payment
Progress Consolidated Progress during the respective
Report Report to JS year, EUR (according ro
No the Project Application
Part V. Payment Plan)
Year 2020
] [2020-10-01 [ 2020-12-31 | 2021-03-16 [ 212.500,00
Year 2021
2 2021-01-01 2021-03-31 2021-06-14
3 2021-04-01 2021-06-30 | 2021-09-13
4 2021-07-01 2021-09-30 2021-12-14 338.115,79
5 2021-10-01 2021-12-31 2022-03-16
MANAGING AUTHORITY LEAD BENEFICIARY

6’ 4 ; r"/.' '/)/ /,’//
Name i//{,%'/égg'ﬁ;?&'/i/ Cc/?:gf/ﬁé’?

N N /f‘:g" ,': S C //f_,
Tile /7, creelipy of i e reiligy
. T L T - /
Signature and si@mp;\ @Edvaz{ab‘la){.\ .

AN TN L

Lo

Name Marius Varnelis

.—“‘/

XY

Title Head

Signature and stamp (3

L 1y
Farggyan Y

PEacé,/ éiate

Place, date LA D174, 402//0/;20;39
L2

B







